

Contract No. 7579 Bridge Painting
 Bid Letting - July 16, 2019 Engineer's Estimate \$195,300.00

Item	Quantity	Lindner Painting, Inc.		Gulf Coast Contracting,		Legend Painting, Inc.		Southern Road & Bridge, LLC		Olympus Painting Contractors Inc		Abhe & Svoboda, Inc.	
		Price	Extension	Price	Extension	Price	Extension	Price	Extension	Price	Extension	Price	Extension
Schedule of Prices													
Bridge No. 3.048 (4) - Lump Sum	1	\$31,000.00	\$31,000.00	\$52,990.00	\$52,990.00	\$84,108.26	\$84,108.26	\$85,000.00	\$85,000.00	\$115,000.00	\$115,000.00	\$175,995.00	\$175,995.00
Bridge No. 6.059 (8) - Lump Sum	1	\$31,000.00	\$31,000.00	\$53,900.00	\$53,900.00	\$84,108.26	\$84,108.26	\$85,000.00	\$85,000.00	\$115,000.00	\$115,000.00	\$178,335.00	\$178,335.00
Bridge No. 8.078 (10) - Lump Sum	1	\$31,000.00	\$31,000.00	\$52,990.00	\$52,990.00	\$84,108.26	\$84,108.26	\$85,000.00	\$85,000.00	\$115,000.00	\$115,000.00	\$175,995.00	\$175,995.00
Bridge No. 10.101 (12) - Lump Sum	1	\$31,000.00	\$31,000.00	\$52,990.00	\$52,990.00	\$84,108.26	\$84,108.26	\$85,000.00	\$85,000.00	\$115,000.00	\$115,000.00	\$175,995.00	\$175,995.00
Bridge No. 11.105 (13) - Lump Sum	1	\$44,000.00	\$44,000.00	\$108,060.00	\$108,060.00	\$84,108.26	\$84,108.26	\$100,000.00	\$100,000.00	\$165,000.00	\$165,000.00	\$266,805.00	\$266,805.00
Bridge No. 20.172 (23) Paint NB Traffic Span Only - Lump Sum	1	\$12,900.00	\$12,900.00	\$14,335.00	\$14,335.00	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00	\$65,000.00	\$65,000.00	\$50,895.00	\$50,895.00
Traffic Control - Lump Sum	1	\$27,390.00	\$27,390.00	\$60,000.00	\$60,000.00	\$18,000.00	\$18,000.00	\$50,000.00	\$50,000.00	\$80,000.00	\$80,000.00	\$56,890.00	\$56,890.00
7 Items	Totals		\$208,290.00		\$395,265.00		\$498,541.30		\$540,000.00		\$770,000.00		\$1,080,910.00